Addendum # 1
Request for Proposal
Almon Road Culvert Improvement

Issued September 22, 2016

Please find enclosed Addendum #1 to the above referenced project for the City of
Carrollton, Georgia. Included in this addendum are the following documents that replace
the original sections and sets of drawings in their entirety:

Special Conditions - 2 pages
The bid proposal opening date has been postponed from Thursday, September 29, 2016
to Thursday, October 13, 2016. The selected proposal is scheduled to be presented at the
Mayor and Council Meeting on November 7, 2016.

The revised bid opening is 10:00 a.m., Thursday, October 13, 2016.

Clarifications:

The contractor will not be required to lower the level of Lake Carroll, as previously stated
in the special conditions. The contractor will be required to install Cofferdam/Bypass
Pump as needed for the proper installation of the culvert and improvements.

Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all
exposed soil and other fills, as well as any work below the ordinary high water mark or
high tide line, must be permanently stabilized at the earliest practicable date. Permittees
are encouraged to perform work within waters of the United States during periods of low-
flow or no-flow.

Removal of Temporary Fills. Temporary fills must be removed in their entirety and the

affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.
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Tommy J. Holland, P.E.



